

## Package # 136 Plumbing and HVAC

Subcontractor Name:

*check off items that you will include in your scope and fax back to (916) 388-9197*

### 01 11 00 Summary

- y  n Off hours work required by 01 11 00 section 1.11
- y  n Phasing / staggered work required by 01 11 00 section 1.10 (30 workstations at a time requirement)

### 01 56 19 Construction Noise Control

- y  n Compliance with noise control requirements per 01 56 19

### 01 79 00 Demonstration and Training

- y  n Demonstration and Training

### 01 86 00 Plant Performance Criteria and Acceptance Test Program

- y  n Plant Performance Criteria and Acceptance Test Program

### 01 86 19 Testing, Adjusting and Balancing Procedures

- y  n Testing, Adjusting and Balancing Procedures

### 01 91 19 Commissioning Requirements

- y  n Commissioning Requirements

### 03 30 00 Cast-In-Place Concrete

- y  n Concrete thrust blocks  
4/UM1.1 UM1.0

### 07 84 00 Firestopping

- y  n Firestopping for mechanical penetrations per 07 84 00 section 3.1 B

## Package # 136 Plumbing and HVAC

Subcontractor Name:

*check off items that you will include in your scope and fax back to (916) 388-9197*

### 22 11 17 Plumbing Piping System

- y  n Cap drain and install concrete self leveling topping at second floor J and 9 lines  
2/A2.10
- y  n Cast iron storm piping and rain water leaders and escutcheon  
5/A8.11
- y  n Clamps at existing roof drains  
9/A8.20      8/A8.20

### 22 40 00 Plumbing Fixtures

- y  n Refinish floor sinks  
kn 2/A2.6B      kn 2/A2.6A

### 23 00 50 Mechanical General Provisions

- y  n Brushed stainless steel return air grilles  
A6.6

### 23 51 10 Boiler Economizers - Added in Addendum 3

- y  n Boiler Economizers - Added in Addendum 3

### 23 65 00 Cooling Towers - Added in Addendum 3

- y  n Cooling Towers - Added in Addendum 3

### 31 23 33 Trenching, Backfilling and Compaction

- y  n Trenching, backfilling and compaction (site hydronics)  
UE1.1      UM1.1      UM1.0      C3.1      A1.3